CONTRACT NO. 98950

= 1/18/20887

PLOT DATE

Bl sror | con [J9RLSEE
*e WILLIAMSON Eivg 22
STA, TO STA.
FED. ROMD DIST. MO, [ILLINOIS | FED. AID PROJECT
+  FAI 57 & FAU 9629 (OLD IL 13)
o (X1-6-2)VB-2, (X1-GHBK-2
PCC PCC BRIDGE PCC PCC BRIDGE SUB-BASE SUB-BASE
PAVEMENT PAVEMENT APPROACH DRIVEWAY DRIVEWAY PROTECTIVE DECK GRANULAR GRANULAR
LOCATION 8" 107 PAVEMENT PAVEMENT PAVEMENT COAT GROOVING MATERIAL, MATERIAL,
STA TO STA ( JOINTED) | (JOINTED) ( SPECTAL) 6" 7" TYPE A 6” TYPE A 4"
SQ YD SQ YD SQ YD SQ YD SQ YD SQ YD SQ YD SQ YD SQ YD
FAI 57
STAGE 4 0.0 0.0 306. 0 0.0 0.0 906. 0 §73.0 0.0 0.0
STAGE 5 0.0 1,913.0 0.0 0.0 6.0 1, 915. 0 0.0 0.0 0.0
STAGE 6 0.0 2, 416, 0 0.0 0.0 0.0 2,417. 0 0.0 0.0 0. 0]
STAGE 7 0.0 0.0 1, 167. 0 0. 0| 0.0 1,127.0 1, 100. 0 0.0 0.0
FAI 57 PROJECT TOTALS 0.0 4, 389. 0 7, 073. 0 0.0 0.0 6, 425. 0 1,973.0 0.0 0. 0|
FAU 9629 (OLD IL 13)
STA. 761+33 TO STA. 162+36.2 60. 0 0. 0 50. 0
RT. STA. 762+09 CRISP DR. 176. 0 176. 0
STA. 771+98 TO STA. 174166 404, 0 404, 0 403, 0
RT. STA. T77+48 110.0 110. 0|
RT. STA, 781483 62.0 62. 0
STA. 0+30 T0 STA. 0+80 NEW ST. 661, 0 661. 0 762. 0
FAU 9629 (OLD IL 13) PROJECT TOTALS 661, 0 464, 0 0.0 176. O 172, O 1,473, 0 0.0 463. 0 762. 0
SCHEDULE PROJECT SUB-TOTALS 661. 0 ‘ 4, 853, 0 2, 073. 0 176. 0 172. 0| 7, 898. 0 1,973.0 463, 0 762. 0
FROM CONCRETE CURB & GUTTER SCHEDULE 2, 415. 0 51.0 B
FROM CONCRETE BARRIER SCHEDULE] 3,803.0
FROM SIDEWALK SCHEDULE] 1, 188.0
FROM BRIDGE PLANS| 7,001, 0
PROJECT TOTALS) 661. 0 4, 853. 0 2, 073. 0 176. 0 172.0 15, 304, 0 8, 974, 0 514. 0 762. 0
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